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CLASS C CONSTRUCTION COST ESTIMATE1 

Project: Susquehanna to Roseland Double 500-kV Transmission Line 

Park: Delaware Water Gap National Recreation Area, Middle Delaware National Scenic and 
Recreational River, Appalachian National Scenic Trail 

PMIS (Project Management Information System): None identified 

BASIS OF ESTIMATE 

Date of Estimate: 06/09/10 

Estimated By:  Matt Williams/Laura Meyer 

 David Evans and Associates, Inc. 

Supporting Material: Alternatives designs 06/04/10 

 Alternatives screening meeting at park 04/18/10-04/30/10 

 PPL and PSE&G's alternative 1 (alternative B) route Form 299, 11/08 

Cost Data: Cost per mile 

 Unit Prices based on 2010 commodity pricing data 

MARK-UPS AND ADD-ONS 

Published Location Factor: 

Average of surrounding location factors (RS Means 1) 

Alternatives 2, 3, and 4: Average of surrounding location factors (Summit, Dover, Stroudsburg, 
Hazelton, and Scranton) = 2.7 percent 

Alternatives 5, 6, and 7: Average of surrounding location factors (Summit, Dover, Stroudsburg, 
and Hazelton) = 4 percent 

Project Remoteness:   

Average distance from published location factors in the vicinity 

Alternatives 2, 3, and 4: Average of 22 miles from published location factors 

Alternative 5: Average of 13 miles from published location factors 

Alternatives 6 and 7: Average of 20 miles from published location factors 

Federal Wage Rate Factor: 

32 Percent (Bureau of Labor Statistics 2) 

                                                      

1 The construction cost estimates are for construction only and do not include any costs associated with acquisition 
of ROW. 
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Design Contingency: 

In preliminary planning stage; therefore contingency set high 

Of a range of 15-30%, assume 30% 

Taxes: 

NJ: 7%; 

PA: 6% state sales tax + up to 1% for local jurisdictions; assume 7% included in unit costs 

Standard General Conditions: 

Expected to be high due to project size and complexity; of a range of 4-20%, assume 20% 

Government General Conditions: 

10 Percent within NPS Guidance Recommendations 3 

Bonds and Permits: 

1.5 percent bond included in General Conditions. 

Historic Preservation Factor: 

Not applicable. 

Overhead: 

Included in unit cost 

Profit: 

Included in unit cost 

Contracting Method Adjustment: 

10 Percent within NPS Guidance Recommendations 3 

Inflation Escalation: 

Assume start of construction to be October 2012. 

38 months to mid-point of construction. Escalation assumed to be 7.6% over that period 4 

Comments: 

Sitework detail included for transmission routes within NPS jurisdiction only. 

1 - RS Means 2008 Building Construction Cost Data, 66th Annual Edition. Used an average of the 
published location factors in the vicinity of the proposed alignments. 
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2 - Bureau of Labor Statistics, National Compensation Survey, July 2008, Table 1. Pay relatives for 
major occupational groups in metropolitan areas: MSA for New York-Newark-Bridgeport, NY-NJ-
CT-PA 

3 - Applied only to portion of alternative within NPS units 

4 - Reed Construction Data estimated 1%-2% for 2010; used 1.5%. Assumptions for future years are 
2% for 2011 and 2012 and 4% for 2013 
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