

Photo Attachment: U.S. Reservations Multi-Site Rehabilitation

In all reservations as noted: replace the existing wood and metal “tulip” style trash receptacle (right) with a new steel Victor Stanley Ironsites, S-35 trash receptacle in high gloss black (left). The receptacle is composed of steel slats with a curved rim, set on three leveling feet and bolted with a single bolt to pavement or a concrete pad. The pad supporting the receptacles will be a standard size of 2 ft. x 2 ft. poured to an 8 inch depth (concrete footer shown with “tulip” style receptacle). The concrete is the standard mix of 4 inches of stone and 4 inches of concrete, with a neutral color.



Reservation 149 (Connecticut Ave, 20th and Q Streets, NW)

Res. 149- Looking south towards Q St. and the Metro. (The drinking fountain in center is no longer extant in the park.)



Res. 149- Benches to be painted. Trash receptacle to be replaced with Victor Stanley style. Note curb detail around trash receptacle, to be maintained. Fieldstone pavers to be maintained and reset.



Photo Attachment: U.S. Reservations Multi-Site Rehabilitation

Res. 149- View looking north. Quarter-round curb will be added to the south edge where currently the turf runs straight to the DC sidewalk. NPS fence (as in Res. 72 and 74 above) will be added on the southwest, south, and southeast edges to enclose the turf and seating area. The southwest and southeast corners will be rounded to allow for easier pedestrian flow, with new concrete scored to indicate the NPS boundaries. Trees (1-2) will be planted on the south side and the worn social trail on the southeast corner (right of photo) will be reseeded.

